STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 05/ 04 I N ALAMEDA COUNTY | N CAKLAND FROM 10/ 06/ 04
CONTRACT NUMBER 04- 247504 MORAGA AVENUE UNDERCROSSI NG TO CONTRACT CODE 'C '
LOCATI ON 04- ALA-13-8.2/8.9 BROADWAY TERRACE UNDERCROSSI NG 41 CONTRACT | TEMS
RESURFACE ASPHALT CONCRETE FEDERAL Al D ACST-P013-(022)E

PH- P013- (022) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HB1 716, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 6 ENG NEERS EST 636, 000. 00 AMOUNT OVER 17,672.00 PERCENT OVER EST 2.78
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 653, 672. 00 4 O C JONES AND SONS I NC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526- 0990
BERKELEY CA 94710
2 659, 542. 50 1 BAY CI TI ES PAVI NG AND GRADI NG 925 687- 6666
I NC 00238650
P O BOX 6227 FAX 925 687-2122
EL CERRI TO CA 94524
3 709, 129. 50 5 GH LOTTI CONSTRUCTI ON COVPANY 707 585-1221
I NC 00644515
246 GHI LOTTI AVENUE FAX 707 585-1601
SANTA ROSA CA 95407
4 714, 437. 10 3 GH LOTTI BROS I NC 415 454-7011
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
5 767,767.00 2 DE S| LVA GATES CONSTRUCTI ON 925 829-9220
00704195
P O BOX 2909 FAX 925 803-4263

DUBLI N CA 94568



04- 247504
04- ALA-13-8
10/ 05/ 04

879, 979. 00

6

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

Bl D245
PACGE 2
10/ 06/ 04

831 724-1011
00000089
FAX 831 768-4021



04- 247504
04- ALA-13-8
10/ 05/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGCE 3
10/ 06/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

M F MAHER
VALLEJO CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

T D W CONSTRUCTI ON | NC
LI VERMORE CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

ASPHALT CONCRETE GRI NDI NG

STRI PI NG

CONCRETE

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

UNDERGROUND



04- 247504 Bl D245

04- ALA-13-8 PAGE 4

10/ 05/ 04 10/ 06/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
FMG GRI NDI NG
SANTA CLARA CA
LANE SAFETY TRAFFI C CONTROL
BENI Cl A CA
RI LEYS STRI Pl NG STRI PI NG
BENI Cl A CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A B S L CONSTRUCTI ON GRI NDI NG AND TRUCKI NG ( PARTI AL)
HAYWARD CA
A C DI KE COVPANY I NSTALL ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
FARWEST SAFETY CONSTRUCTI ON AREA SIGNS, K RAIL AND CRASH CUSH ONS
TRACY CA
RI LEYS STRI PI NG STRI PI NG
BENI Cl A CA
THOVAS AND PRATT LEAD COVPLI ANCE PLAN
PI NOLE CA

CONTI NUED ON NEXT PAGE



04- 247504 Bl D245

04- ALA-13-8 PAGE 5

10/ 05/ 04 10/ 06/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 THOVAS AND PRATT PREPARE WATER POLLUTI ON CONTROL PLAN, ASBESTCS HAZARDOUS
PI NOLE CA
W LLI AMS TRUCKI NG TRUCKI NG ( PARTI AL)
CAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA
APEX FENCE COVPANY VETAL BEAM GUARD RAI L
19896 ALEXANDER AVENUE
ANDERSON CA
RI LEYS STRI PI NG STRI PI NG
350 W CHANNEL ROAD
BENI Cl A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
P O BOX 1440

Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A B S L CONSTRUCTI ON COLD PLANE ( PARTI AL)
HAYWARD CA
A C CURBS COVPANY ASPHALT CONCRETE DI KE
SUI SUN CA

CONTI NUED ON NEXT PAGE



04- 247504 Bl D245

04- ALA-13-8 PAGE 6

10/ 05/ 04 10/ 06/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE COVPANY | NC VETAL BEAM GUARD RAI L
ANDERSON CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS
LODI CA
HEI M BROTHERS | NC CLEARI NG AND GRUBBI NG
MARTI NEZ CA
M F MAHER | NC M NOR CONCRETE
VALLEJO CA
RI LEYS STRI PI NG STRI PI NG
BENI Cl A CA
T D W CONSTRUCTI ON UNDERGROUND
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 A B S L CONSTRUCTI ON COLD PLANE
HAYWARD CA
A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
CCP M SCELLANEQUS MATERI ALS

COTTONVOOD CA
CONTI NUED ON NEXT PAGE



04- 247504 Bl D245

04- ALA-13-8 PAGE 7

10/ 05/ 04 10/ 06/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
LODI CA
HEl M BROTHERS CLEARI NG AND GRUBBI NG
MARTI NEZ CA
JONAS AND ASSOCI ATES ASBESTCS
MARTI NEZ CA
MONRCE TRUCKI NG TRUCKI NG
CAKLAND CA
RI LEYS STRI PI NG STRI PI NG

BENI Cl A CA



04- 247504 Bl D245

04- ALA- 13- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 05/ 04 10/ 06/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00

PROGRAM

2 033037 ASBESTOS SURVEY LS LUMP SUM 1, 500. 00* 1, 500. 00

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00

4 033038 ASBESTOS HEALTH AND SAFETY PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00

5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00

6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 300. 00* 3, 300. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 36, 165. 00* 36, 165. 00

8 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 180 17.50 3, 150. 00

9 129000 TEMPORARY RAI LI NG ( TYPE K) M 840 40. 00 33, 600. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 250. 00 2, 750. 00
11 150206 ABANDON CULVERT M 150 65. 00 9, 750. 00
12 150221 ABANDON | NLET EA 1 1, 200. 00 1, 200. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 13. 00 2, 080. 00
14 150722 REMOVE PAVEMENT MARKER EA 240 1. 00 240. 00
15 150805 REMOVE CULVERT M 1 750. 00 750. 00
16 152609 MODI FY | NLET TO MANHOLE EA 3 2,000. 00 6, 000. 00
17 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 200 4.00 44, 800. 00

(75 MM MAXI MUM)

18 153214 REMOVE CONCRETE CURB M 760 20. 00 15, 200. 00
19 155003 CAP | NLET EA 2 2,000. 00 4,000. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 750 55. 00 41, 250. 00
22 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
23 193114 SAND BACKFI LL VB 16 165. 00 2, 640. 00
24 250401 CLASS 4 AGGREGATE SUBBASE VB 460 50. 00 23, 000. 00
25 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 000 78. 00 78, 000. 00
26 390155 ASPHALT CONCRETE ( TYPE A) TONN 2, 300 62. 00 142, 600. 00
27 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 250 6. 00 1, 500. 00
28 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 560 6. 00 3, 360. 00
29 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 7 1, 225. 00 8, 575. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6.8 2, 500. 00 17, 000. 00
31 620909 450 MM ALTERNATI VE Pl PE CULVERT M 150 185. 00 27, 750. 00
32 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 4.5 1, 200. 00 5, 400. 00
33 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 340 3.00 4,020. 00
34 832001 METAL BEAM GUARD RAI LI NG M 560 62. 50 35, 000. 00
35 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 100. 00 3, 100. 00
36 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 600. 00 600. 00



04- 247504 Bl D245

04- ALA-13-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
10/ 05/ 04 10/ 06/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,500 2.30 5, 750. 00
38 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 170 4.60 782. 00
39 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 330 2.00 660. 00
40 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 3.50 700. 00
41 999990 MOBI LI ZATI ON LS LUMP SUM 65, 000. 00* 65, 000. 00

TOTAL 653, 672. 00



| TEM
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04- 247504
04- ALA-13-8
10/ 05/ 04

975.
1, 565.
300.
1, 400.

68.
3, 410.
660.

. 65
.60

157895.
1150.
2380.
6825.

10642.
45000.
6300.
3015.
38500.
3410.
660.
4125.
561.
726.

SUMMARY

OF

.00
.25
.25
.00
.00
.00
.00
.25
.50
.00
.00
.50
.00
.00

REMA/

149500.
2062.
4620.
3150.

13600.
37500.
8100.
3015.
35000.
3100.
600.
3750.
510.
660.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
600. 00* 600. 00
500. 00* 500. 00
3, 200. 00* 3200. 00
600. 00* 600. 00
1, 000. 00 1000. 00
4,000. 00* 4000. 00
20, 012. 00* 20012. 00
10. 00 1800. 00
81. 00 68040. 00
175. 00 1925. 00
45. 00 6750. 00
850. 00 850. 00
29.50 4720. 00
2.00 480. 00
1, 150. 00 1150. 00
1, 400. 00 4200. 00
7.00 78400. 00
10. 00 7600. 00
1, 400. 00 2800. 00
10, 000. 00* 10000. 00
65. 00 48750. 00
1, 800. 00* 1800. 00
255. 00 4080. 00
57. 00 26220. 00
83. 00 83000. 00
73. 00 167900. 00
4. 65 1162. 50
4.65 2604. 00
600. 00 4200. 00
1, 500. 00 10200. 00
165. 00 24750. 00
620. 00 2790. 00
2.04 2733. 60
62. 50 35000. 00
3, 100. 00 3100. 00
600. 00 600. 00
1.50 3750. 00
3. 00 510. 00
2.00 660. 00

Bl D245
PAGE 10
10/ 06/ 04
FI FTH
Bl D AMOUNT
1, 000. 00* 1000
1, 000. 00~ 1000
1, 000. 00* 1000
1, 000. 00~ 1000
2, 000. 00 2000
3, 000. 00~ 3000
156, 847. 00* 156847
10. 00 1800
85. 00 71400
300. 00 3300
60. 00 9000
1, 500. 00 1500
30. 00 4800
2.00 480
300. 00 300
2, 000. 00 6000
4.00 44800
30. 00 22800
1, 500. 00 3000
10, 000. 00~ 10000
70. 00 52500
1, 000. 00~ 1000
150. 00 2400
1.00 460
50. 00 50000
50. 00 115000.
5. 00 1250.
5.00 2800.
2,500. 00 17500.
2,500. 00 17000.
180. 00 27000.
1, 200. 00 5400
4.00 5360.
70. 00 39200
3, 000. 00 3000
700. 00 700.
1.60 4000.
3. 00 510.
2.00 660.



04- 247504

04- ALA-13-8 SUMMARY OF
10/ 05/ 04
_______________________________ [ mmmm -
SECOND | THI RD
BI D AMOUNT [ BI D
5.50 1100. 00| 5. 00
64, 000. 00* 64000. 00| 70, 000. 00*
659, 542. 50

REMAI NI NG BI DDERS

1000. 00|
70000. 00|

709, 129. 50

5. 00
71, 000. 00*

AMOUNT |

1000. 00|
71000. 00|

714, 437. 10

Bl D245
PAGE 11
10/ 06/ 04
FI FTH
Bl D AMOUNT
5. 00 1000. 00
76, 000. 00* 76000. 00
767, 767. 00



04- 247504 Bl D245

04- ALA-13-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
10/ 05/ 04 10/ 06/ 04
| TEM SI XTH
Bl D AMOUNT

1 250. 00* 250. 00

2 2, 000. 00* 2000. 00

3 1, 500. 00* 1500. 00

4 2, 500. 00* 2500. 00

5 500. 00 500. 00

6 3, 500. 00* 3500. 00

7 40, 000. 00* 40000. 00

8 17. 00 3060. 00

9 15. 00 12600. 00
10 600. 00 6600. 00
11 15. 00 2250. 00
12 655. 00 655. 00
13 30. 00 4800. 00
14 1.00 240. 00
15 3, 500. 00 3500. 00
16 4, 300. 00 12900. 00
17 4.90 54880. 00
18 17. 00 12920. 00
19 3, 700. 00 7400. 00
20 1, 000. 00~ 1000. 00
21 67. 00 50250. 00
22 2, 500. 00* 2500. 00
23 440. 00 7040. 00
24 100. 00 46000. 00
25 95. 00 95000. 00
26 110. 00 253000. 00
27 4.00 1000. 00
28 4.00 2240. 00
29 5, 000. 00 35000. 00
30 3, 900. 00 26520. 00
31 306. 00 45900. 00
32 1,410. 00 6345. 00
33 2.00 2680. 00
34 62. 00 34720. 00
35 3, 100. 00 3100. 00
36 600. 00 600. 00
37 2.00 5000. 00
38 4.50 765. 00
39 2.00 660. 00




04- 247504

04- ALA-13-8
10/ 05/ 04
SI XTH
Bl D AMOUNT
3.50 700. 00
87,904. 00* 87904. 00

879, 979. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 13
10/ 06/ 04



